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Jim Hogg County WCID#2 

State Fiscal Year 2025 Drinking 

Water State Revolving Fund  

Request for Qualifications 

Engineering Services 

 
1.0 REQUEST FOR QUALIFICATIONS 

1.1 General Information 

 

Jim Hogg Applicant WCID#2 (Applicant) requests the submission of Statements of Qualifications (SOQ) 

with respect to possible loan and/or grant funding through the Texas Water Development Board (TWDB) 

to provide for planning, design, and construction management phase services associated with the design 

and construction of various water system improvement projects. This Request for Qualifications (RFQ) 

solicits information that will enable the Applicant to determine the highest qualified Engineering Firm that 

may provide professional engineering services for the planning, design and construction management of a 

project, or projects that may be funded through the TWDB. 

 

1.2 Intent 

The intent of the Applicant is to hire an Engineering Firm to provide planning, design, and construction 

management phase engineering services via a two-step procurement process with formal advertising. The 

Applicant will evaluate all Respondent’s Statement of Qualifications in step one and may conduct 

interviews with short-listed Respondent’s, in step two. At the conclusion of either step one or step two of 

this process, the Applicant will rank candidates by order of highest qualifications and first attempt to 

negotiate a fair and reasonable fixed price contract with the highest qualified Engineering Firm. If unable 

to negotiate a mutually acceptable contract, the Applicant will terminate negotiations with the highest 

qualified Engineering Firm and begin negotiating with the next highest qualified candidate. If necessary, 

the Applicant will repeat these steps until an acceptable contract is obtained. Complete procedures for 

procuring the Engineering Services are presented in Section 2.0 of this RFQ. 

 

The Applicant reserves the right to reject any or all qualification statements received in response to this 

public notice. The Applicant reserves the right to short list respondents and base final selection rankings on 

personal interviews. The Applicant reserves the right to conduct new project planning, design, and 

construction management phase engineering services selection procedures for this or future projects. 

 

1.3 Standards 

The selection of a service provider and award of a contract may be contingent upon the funding and 

approval of one or more loans through the TWDB: DWSRF, CWSRF, SWIFT, DFund and/or EDAP. 

 

This RFQ is issued in accordance with Section 2254 of the Texas Government Code (Professional Services 

Act) and Title 40 Code of Federal Regulations, Part 31 (Uniform Administrative Requirements for Grants 

and Cooperative Agreements to State and Local Governments). 

State and Federal requirements are applicable to this Project, including requirements regarding 

procurement, cost and pricing data, solicitation of Minority and Women’s Business Enterprises (MWBE) 

and Equal Employment Opportunity (EEO). It is the respondent’s responsibility to make a good faith effort 

in offering fair opportunity for participation in this project. Documentation of applicable efforts may be 

required. 

 

Small, Minority, and Women Business Enterprises (SMWBE) are encouraged to submit qualification 

statements for consideration as are Small Business in a Rural Area (SBRA). 
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1.4 Project Schedule and Submittal Deadline 

 

The project planning, design and construction management phase services contract is anticipated to be 

awarded January 2025, and the anticipated completion date is December 2026. The anticipated overall 

duration of this service contract is 24 months with a tentative starting date of January 2025. The contract 

may be extended at the mutual agreement of the parties, or whatever greater period of time allowed by the 

TWDB during which the contract is in effect. 

 
The SOQ Package (see Section 2.2) must be submitted to the Applicant no later than 12:00 p.m. 

Central Time on Friday, January 3, 2025. See Section 2.3 for mailing or delivery instructions. 

 

1.5 Project Description 

 

The proposed various future projects for the period of service may include, at the Applicant’s 

determination and schedule, the following: 

1.5.1 Design and installation planning, design, and construction management phase services associated 

with the design and construction of various water system improvement projects. 

 

1.6 Public Record 

 

All data and information submitted by the Engineering Firm in response to this RFQ shall become public 

information, as provided by the Texas Open Records Act, Texas Government Code Sections 552.001 – 

552.026. The Applicant does not assume responsibility for asserting legal arguments for confidentiality on 

behalf of the Engineering Firm. 

1.7 Cost of Preparing Statement of Qualifications Package 

Costs for preparing the SOQ Package and any subsequent materials or presentations shall be solely the 

responsibility of the prospective Engineering Firm. 

 

1.8 Scope of Services 

The Selected Engineering Firm shall provide timely and professional planning documents, geotechnical 

investigations, design surveys, construction plans and technical specifications and contract documents, 

construction staking, operations and maintenance manuals and other specific services as discussed below. 

It is the intent of this RFQ that a consistent quality of services is provided for all of the Project’s components. 

 

The scope of Planning, Design, and Construction Management Phase Engineering Services to include: 

 

1.8.1 Attend preliminary conferences with the Applicant, TWDB personnel and other interested parties 

regarding the Project. Assist the Applicant in the preparation of applications and supporting 

documents for government grants, loans, or advances in connection with the Project. Assist in the 

preparation or review of environmental assessments and impact statements; review and evaluation 

of the effects on the design requirements for the Project of any such statements and documents 

prepared by others; and assistance in obtaining approvals of authorities having jurisdiction over the 

anticipated environmental impact of the Project. 

1.8.2 Prepare a Preliminary Engineering Feasibility report, which shall, as appropriate, contain schematic 

layouts, sketches and conceptual design criteria with appropriate exhibits to indicate the agreed-to 

requirements, considerations involved, and those alternate solutions available to the Applicant, 

which the Engineer recommends. 

 

1.8.3 Determine the necessity for acquisition of any additional real property/easements/right-of-way for 

the Applicant’s potential Project(s) and, if applicable, furnish all necessary information such as name 

and address of property owners, legal descriptions of parcels to be acquired and map of entire tracts 

with designation of part to be acquired to the Applicant. Prepare property surveys, detailed 
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descriptions of sites, maps, or drawings as required to assist in negotiating for land and easement 

rights. The Engineer will coordinate preparation of an appraisal by a qualified appraiser to be paid 

for by the Applicant, of the value of real property needed for the necessary facilities and determine 

the availability of title, easements, and rights-of-way needed to implement the project. The Engineer 

will assist the Applicant to obtain all necessary right-of-way and easements on behalf of the 

Applicant pursuant to federal requirements acceptable to public funding agencies. 

 

1.8.4 Furnish and submit, on behalf of the Applicant, the engineering data necessary for applications for 

routine permits by local, state and federal authorities (as distinguished from detailed applications 

and supporting documents for government grants-in aid, or for planning advances). The Engineer 

will also prepare and submit, on behalf of the Applicant, the engineering data and other information 

as required by the Texas Commission on Environmental Quality (TCEQ) for Texas Pollution 

Discharge Elimination (TPDES), including discharge permits and Storm Water Pollution Prevention 

Plans (SWP3) as required. 

1.8.5 Provide field surveys to collect information required for planning and design and complete related 

office computations and drafting. 

 

1.8.6 Perform geotechnical investigations such as auger borings core borings, soil tests, or other 

subsurface explorations and laboratory testing and inspecting of samples or materials relevant to 

design. 

1.8.7 Prepare detailed construction plans, specifications and contract documents for the construction 

authorized by the Applicant in accordance with all State and Federal requirements. 

 

1.8.8 Prepare estimates for probable construction cost of the authorized construction. 

1.8.9 Furnish the Applicant with copies of approved contract documents including notices to bidders and 

proposal forms. 

 

1.8.10 Assist the Applicant in the advertisement of the project for Bids. 

1.8.11 Attend the bid opening and tabulate the bid proposal, analyze the responsiveness of the bidder(s) 

and make recommendations for awarding contract(s) for construction to the lowest responsive 

bidder(s). 

 

1.8.12 Prepare and coordinate approval of formal Contract Documents and coordinate issuance of Notice 

to Proceed from the TWDB. 

1.8.13 Provide field surveys and office computations for construction control staking, including the staking 

of benchmarks and horizontal control references for the contractor to stake out of work. 

 

1.8.14 Consult and advise the Applicant during construction; issue all instruction to the contractor requested 

by the Applicant and prepare and issue routine change orders with the Applicant’s approval. Prepare 

alternate designs or non-routine contract change orders that are necessary due to no fault of the 

Engineer and upon approval of the Applicant and TWDB. 

1.8.15 Review samples, catalog data, schedules, shop drawings, laboratory, shop and mill tests of material 

and equipment and other data which the contractor submits. The Engineer will review and approve 

for conformance with the design concept, all shop drawings and other submittals as required by the 

Contract Documents to be furnished by contractors. 

 

1.8.16 Obtain and review monthly and final estimates for payments to contractors and furnish any 

recommended payments to contractors or suppliers to the Applicant and assemble written guarantees 

which may be required by the Contract Documents. 

1.8.17 Attend monthly meetings with the Applicant and TWDB during construction. 
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1.8.18 Prepare an operation and maintenance manual that meets applicable TWDB guidelines for 

submission to the Applicant before construction of the project is 90% complete. 

1.8.19 Conduct, in the company of the Applicant, a final inspection of the project for compliance with the 

Contract Documents and submit recommendations concerning project status of the Applicant’s final 

payment to the contractor. Prior to submission of recommendation for final payment on each 

contract, the Engineer will submit a certificate of substantial completion of work done under that 

contract to the Applicant, TWDB and others as required. 

 

1.8.20 Revise the Contract Drawings (unless redrawing is required) from as-built drawings submitted by 

the contractor, to show the work as constructed. The Engineer will provide the Applicant with one 

set of reproducible records (as-built) drawings and two sets of prints. Such drawings will be based 

on the resident project inspector’s construction data and the construction records provided by the 

contractor during the construction. 

 

1.8.21 Coordinate approval and issuance of Certificate of Completion from TWDB and others as required. 

 

1.8.22 Conduct, within one month of its expiration, in the company of the Applicant, a warranty inspection 

of the project for compliance with the Contract Documents and submit recommendations concerning 

project warranty issues to the Applicant, TWDB and others as required. 

1.8.23 The Engineer shall review the first year’s operation of the Project and revise the operations and 

maintenance manual for the Project as necessary to accommodate actual operational requirements 

and expenses. Eleven months after initiation of the Project’s operation, the Engineer shall advise 

the Applicant in writing whether the Project meets the project performance standards. 

1.8.24 The Engineer shall assist in training operating personnel and coordinate the preparation of curricula 

and training materials for operating personnel. 

 

2.0 INSTRUCTIONS AND PROCEDURES 

2.1 Prohibition 

 

Do not submit pricing information. If pricing information is submitted, the response to the RFQ will not 

be considered. 

 

2.2 SOQ Package Preparation 

The Qualification Package will include the following four (4) components and shall be numbered as 

shown: 

 

2.2.1 One Page Transmittal Letter. The letter shall provide the names, title, address (physical and mailing) 

and telephone number of the official contact and shall be numbered if more than one page. 

2.2.2 Statement Concerning Insurance. Confirmation that the Engineering Firm will provide general 

liability insurance, worker’s compensation and professional liability insurance for the project within 

10 calendar days of any Notice of Award. 

2.2.3 Statement Concerning Conflict of Interests. The interests of the Engineering Firm that would 

impede with or interfere in the carrying out of the duties and responsibilities of the position of Project 

Design Engineer are deemed conflicting. Utilize the attached Conflict of Interest Statement form. 

 

2.2.4  Qualifications Statement. Use the format in Section 3.0, Statement of Qualifications – Format. No 

material shall be incorporated by reference only, nor should brochures, photos, or additional data be 

submitted. Any such material will not be considered in the evaluation process. The entire 
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Qualification Package shall stand alone and include full responses to all RFQ instructions. The 

Qualification statement must not exceed 20 pages of 8½” by 11” paper. 

Note: If the Engineering Firm is a Joint Venture firm, then documentation of its incorporation may be 

requested. 

 

2.3 Submitting the SOQ Package 

 

The Engineering Firm shall submit three (3) copies of the Statement of Qualifications Package. Packages 

may be delivered by courier or mail. No faxes will be accepted. The Qualifications Statement Package 

should be in sealed envelopes which are clearly labeled and addressed as follows: 

The RFQ is available from the Applicant upon request or by picking up a copy at the address below during 

regular business hours. Proposals must be received no later than 12:00 PM (Central) on Friday, 

January 3, 2025, at the Jim Hogg County WCID#2, 481 Old Cemetery Road, Hebbronville, Texas 

78361. Three (3) copies of the proposal must be sealed and clearly marked on the face of the shipping 

material “ENGINEERING FIRM RFP”. 

 

Regardless of submission method, the submission deadline for SOQ’s is no later than 12:00 P.M., Central 

Time, Friday, January 3, 2025. The Applicant may not review packages submitted in any other format. 

Late proposals will not be accepted for review under any circumstances. 

2.4 Evaluation Factors and Relative Importance 

 

The following factors, in order of relative importance, will be used in identifying the highest qualified 

Engineering Firm: 

2.4.1 Professional qualifications of the individual(s) (including subcontracted personnel) who will 

perform the work. 

 

 Criteria   Points  

Experience 50 

Capacity to perform 30 

Familiarity with the Applicant and TWDB 20 

2.5 Inquiries 

If any Engineering Firms have any questions or need any additional information to clarify the intent of this 

RFQ, submit questions or requests in writing as discussed in Section 2.6. The Applicant will collect these 

questions and respond to all the RFQ Package holders in writing prior to evaluation. 

 

Engineering Firms should not attempt to contact any individual from the Applicant other than in the form 

provided in this Request for Qualifications.  

2.6 Evaluation Process 

 

The Applicant may call upon anyone they deem necessary to assist with the 

evaluation. The Applicant may obtain information from references. 
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The Applicant may contact the Engineering Firms for the purpose of obtaining additional information or 

clarification during the evaluation period. 

The Applicant will evaluate each Qualification Package received, in accordance with the factors in Section 

2.4, based on the contents of the SOQ package, any subsequent written clarifications required, and reference 

information obtained. The Applicant will not consider any information or data incorporated by the 

Engineering Firm by reference or otherwise referenced, except it will consider reference information the 

Applicant obtains from existing and prior clients of the Engineering Firm. 

 

The Applicant may rank and determine the highest qualified Engineering Firm based solely upon the 

evaluation of the Statement of Qualifications package, any subsequent written clarifications required, and 

reference information obtained. 

 

If, based on the review of the Qualifications Packages the Applicant deems it necessary to interview 

Engineering Firms in order to determine the highest qualified Engineering Firm, the Applicant may identify 

two or more Engineering Firms to be interviewed using the procedure in Section 2.7. 

2.7 Interviews 

 

The Applicant may develop a list of questions to be answered by each Engineering Firm interviewed and 

provide additional instructions to be followed.  

 

Notification of Selection 

 

The Applicant will notify the most qualified Engineering Firm in writing. Upon notification of selection 

by the Applicant, the Engineering Firm shall submit a detailed cost proposal based on the proposed scope 

of work. Upon receipt of the proposal, the Applicant and Proposer will attempt to negotiate scope and 

extent of work to be performed, time for full performance, compensation, and other terms. Final selection 

of the successful Engineering Firm will be contingent upon approval of the Jim Hogg County WCID#2 

Board of Directors. 

 

2.8 Additional Information 

 

2.8.1 This contract is contingent upon the release of funds from the Texas Water Development Board 

(TWDB). 

2.8.2 Any contract or contracts awarded under this Request for Qualifications (RFQ) are expected to be 

funded in part by a loan or grant from the TWDB. Neither the State of Texas nor any of its 

departments, agencies, or employees are or will be a party to this RFQ or any resulting contract. 

 

2.8.3 This contract is subject to the Environmental Protection Agency’s (EPA) “fair share policy”, which 

includes EPA approved “fair share goals” for Minority Business Enterprise (MBE) & Women 

Business Enterprise (WBE,) firms in the Construction, Supplies, Equipment; and Services 

procurement categories. EPA’s policy requires that applicants and prime contractors make a good 

faith effort to award a fair share of contracts, subcontracts, and procurements to SMWBE’s. 

Although EPA’s policy does not mandate that the fair share goals be achieved, it does require 

applicants and prime contractors to demonstrate us of the six affirmative steps.
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2.8.4 Equal Opportunity in Employment - All qualified Applicants will receive consideration for 

employment without regard to race, color, religion, sex, age, handicap of national origin. Bidders 

on this work will be required to comply with the President's Executive Order No. 11246, as amended 

by Executive Order 11.375, and as supplemented in Department of labor regulations 41 CFR; Part 

60. Small, minority and women-owned firms are encouraged to submit proposals. 

 

3.0 STATEMENT OF QUALIFICATIONS- FORMAT 

 

The information in the Engineering Firm’s Statement of Qualifications in this Package shall be presented either 

on these sheets or in the same order and sequence as outlined below. 

3.1 Organization 

 

Describe the Engineering Firm’s organization in accordance with the format below: 

General 

3.1.1 Firm Name:  

 

3.1.2 Address & Phone Number:  

 

 

3.1.3 Texas Board of Professional Engineers Firm Registration Number:  

3.1.4 Submittal is for: □ Parent Company  □ Branch Office 

3.1.5 Year Firm Established:   

 

3.1.6 Former Firm Name(s):   

 

3.1.7 Type of Ownership:   

3.1.8 Name of Parent Company (if any):   

 

3.1.9 Name of Principals and Titles: 

 

Principal Name:  Title:  

Principal Name:  Title:  

Principal Name:  Title:  

Principal Name:  Title:  

Principal Name:  Title:  

 

3.1.10 Office Locations, Number of Personnel in each Office and Types of Disciplines in each Office. 

Examples of Disciplines: Administrative, Draft persons, Computer Technicians, Civil Engineers, 

Construction Managers, Inspectors, Schedulers and other. 

Office Location: Employees:  

Disciplines:   

Office Location: Employees:  

Disciplines:   

 

Office Location: Employees:  

Disciplines:   

Office Location: Employees:  
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Disciplines:  

 

Office Location:  Employees:  

Disciplines:   

3.2 Key Personnel/Project Team 

 

3.2.1 The Engineering Firm shall provide a brief profile for key personnel that will be assigned to this 

project. The information for each member of the Project Team must include the following: Name, 

Area(s) of Expertise, Years of Experience in that area(s), Professional License(s), including 

registration number(s), (if applicable), TCEQ Licenses, (if applicable) and experience with State 

and Federal Agencies (if applicable). 

3.2.2 For those team members than maintain a professional license issued by a state agency, indicate their 

current standing with that agency. 

3.2.3 The Engineering Firm shall describe their specific project approach and key elements identified 

relative to the project description in 1.5 and the tasks shown in 1.8 of the RFQ. 

 

3.2.4 Include an organizational chart showing participants and disciplines for specific portions of assigned 

work on this project, and lines of authority for all portions of the work. 

3.2.5 The Engineering Firm shall provide a list of names, addresses and specialties of outside 

consultants/associates for this project and prior working relationship. List specific areas of 

responsibility (including administrative, technical and financial) for each firm. 

3.2.6 Identify the level of participation of MWBE team members in percent of total work effort. 

 

3.3 Resource Utilization Plan 

 

3.3.1 Labor Resources: The Engineering Firm shall include a brief statement describing how staff will be 

provided, allocated and balanced during sickness, attrition and periods of increased workloads. 

3.3.2 Equipment Resources: The Engineering Firm shall list all pieces of office and/or field equipment 

which is owned, or that it has direct access to, that is pertinent to this project. 

 

Office Equipment: 
 

 

 

 

 

 

 

 

 

 

Field Equipment: 
 

 

 

 

 

 

 

 

 

3.4 Workload Status 
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3.4.1 Based on the Engineering Firm’s current workload and staffing, indicate the current percentage of 

capacity at which the Engineering Firm is operating. Indicate the current backlog (if any) of the 

assignments in months. 

3.4.2 Based on current assignments, backlogged assignments and known future assignments not currently 

in-house, indicate the percentage of capacity that the Engineering Firm will be operating during the 

time period indicated in the RFQ and the ability to meet the time constraints for completion of the 

project tasks while completing other prior committed workloads which involve members of the team 

identified for assignment to this project. 

 

3.4.3 Identify the percentage of time key personnel will devote to this project. 

 

3.4.4 Identify tasks to be completed locally, by an identified associated office or by an identified 

subcontractor. 

3.5 Experience 

 

The Engineering Firm shall list examples of the Firm’s project management, design and construction 

management experience. List the most recent 5 years experience (maximum of 10 assignments) Experience 

must include: Name, Location, contact Person and telephone Number, Date of Engagement for 

Assignment. 

 

3.6 References 

 

The Applicant will contact references. In addition to the contact person(s) listed, the Applicant may discuss 

the Engineering Firm’s work performance with any current or former employee of the reference firm. 

References must include: Project Name & Location, Engineering Firm’s role and responsibility, specific 

client contacts, list name(s) and phone number(s) of the Applicant(s) representatives, name and phone 

number of Project Engineer, list name(s) and phone number(s) of Governmental Agency contact and brief 

description of the projects and Firm’s duties. 

3.7 Claims/Performance/Insurance/Bonding 

 

3.7.1 If the Engineering Firm is currently involved in litigation or arbitration based on its work, briefly 

describe the nature of the claim. 

 

3.7.2 If the Engineering Firm has ever been terminated from an assignment for non-performance, please 

briefly explain. 

3.7.3 Name of Engineering Firm’s General Liability, Workers Compensation and Professional Liability 

insurance carrier and agent’s address and telephone number. 

3.8 Joint Ventures/Subcontracts 

 

If it is anticipated that this assignment will be executed as a joint venture, and/or of 25% or more of the 

assignment based on either cost or time is to be subcontracted, provide the company’s name of the joint 

venture partner and/or subcontractor and the proposed work for which it is responsible. Joint venture 

partners and subcontractors responsible for 25% of the work as indicated above must provide a separate 

Qualification Package. 

3.9 Submittal Shall Be Signed In Accordance With The Following Format: 
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Submitted By: (must be principal of the Firm) 

 

Signature 

 

Name (typed) Date 

 

Title 
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CONFLICT OF INTEREST STATEMENT 

I certify that the following statement is true with respect to the Request of Qualification for Engineering Planning, 

Design and Construction Management Services for the Water System Improvement Project for Borden Applicant, 

Texas. 

1. No principal or employee of this firm has offered or promised to pay or deliver directly or indirectly, 

any commission, political contribution, gift, favor, gratuity, benefit, or reward as an inducement to secure 

this assignment; 

2. No employee, officer, or agent of Borden Applicant, Texas, or their immediate family members, has 

financial or other interest in this firm; 

 

3. This firm will not engage in construction contracting or in the supply of goods, materials and/or 

equipment for the construction of this project; 

4. This firm is not associated or affiliated, either directly or indirectly, with firms, individuals, or 

commercial organizations that have a vested interest in the construction of this project. 

 

 

Signed by Principal of Firm 

 

Name Typed 

 

Title 


